

REQUEST FOR PROPOSALS
Engineering Design Services
Sewer Pumping Station Upgrades

Project #2503-1498

ADDENDUM #1

December 20, 2024

1. Colchester county **does not** intend for construction administration to be part of the consultant's scope. Only tendering support for technical questions received from bidders during the tendering process, and then shop drawing review after tender award. All other construction administration will be completed by Municipal staff.
2. Colchester county **does not** intend for the Consultant to provide occasional site visits to examine the work to conduct quality inspections and track progress. Construction inspection and project tracking will be completed by Municipal staff.
3. Colchester county intended budget for the construction of the two pumping stations that is currently approved in the Capital Budget includes \$500,000 for PS7 (Robie), and \$550,000 for PS9 (Hilden).
4. Colchester county anticipated construction schedule is flexible; however, the anticipated construction timeline is May – September 2025.

